OFFICE OF THE EXECUTIVE ENGINEER, P. H. E. DIVISION, BELLARY.

Tender Notification No. 51 dated 9th March 1971.

No. PHE/BLY/DBI/Noti/70-71/6991. Sealed itemwise tenders in duplicate to in the prescribed form are invited from the registered contractors and will be received by the Executive Engineer, P. H. E. Division, Bellary at his office up to 4 P.M. on 19th April 1971 for the works mentioned below:

Tenders will be opened by the Executive Engineer on the same day at 4-30 P.M. if possible in the presence of any tenderer or of any agent authorised by the tenderer who may choose to be present at that time.

The tender forms will be issued on all working days during Office hours from 5th April 1971 onwards to the contractors who send in their applications for tender forms on or before 1st April 1971 on payment of the fee noted against the item of work (not-refundable) in case the tender forms are required to be sent by post, an additional sum of Rs. 5 per set should be paid to meet the postal and other incidental charges.

The earnest money deposit, Time Limit for completion etc, are also given below. Tenders received from unregistered contractors and without earnest money deposit as specified in Column No. 4, will be outrightly rejected.

All other details instructions, conditions, etc are available in the tender form which are binding on the tenderer.

Sl. No.	Name of work.	Estimated cost put to tender.	E. M. D. 2½%	Time limit completing the work excluding	Cost of tender forms (not refundable)	Class of Contractor.	No. of call.
1	2	3	4	5	6	7	
	Comprehensive Water Supply Scheme to Raichur City.						
	Group No. I	Rs.	Rs			Rs.	
I a	Construction of Venturi Room	3,467					
b	Raw Water pumphouse	20,904					
c	Canal intake and Raw Water gravity main	16,600					
d	Construction of Raw Water pump	20,000					
e	Construction of staff quarters	74,550					
f	Barbed wire fencing	8,3 9					
g	Graveld service Road	11.744					
h	Groved road for internal servicing Road	17,9.6					
	Total : ...	1,73,520	4,338	12 Months	30	Class III and above.	IVth Call
	Group No. II.						
II a	Impounding reservoir	7,96,985					
b	Valve tower	26,643					
c	Deviation Road	22,220					
	Total : ...	8,45,748	21,144	18 Months	50 per set	Class II and above.	IIIrd Call
	Group No. IV						
III	Distribution system	3,01,03,0.00	7,526	12 Months	30	Class II and above.	IVth Call
IV	Construction of R.C.C. elevated Service Reservoir 9.0 lakh litres capacity on 12.00 metre staging at Sathkacheri.	1,05,671	2,642	12 Months	30	Class III and above.	Ist Call

S. T. TONSHAL,
Ex. Engr.

6—3